

ADDENDUM NO. 3

TO THE CONTRACT DOCUMENTS FOR

WELL NO. 6

PROJECT NO. 17022.00

LEEDS, ALABAMA


JANUARY 2018

PREPARED BY:



INSITE
ENGINEERING

InSite Engineering, LLC
5800 FELDSPAR WAY
HOOVER, ALABAMA 35244
PHONE: 205-733-9696
FAX: 205-733-9697



1/16/18

Copyright 2018

This page intentionally left blank.

ADDENDUM NO. 3

OWNER: LEEDS WATER WORKS BOARD
PROJECT: WELL NO. 6
PROJECT NUMBER: 17022.00

The Contractor shall incorporate the following changes into the Contract Documents and include the cost of all changes listed herein in his proposed contract prices. **The Contractor must acknowledge receipt of this Addendum on Page 1 of the Bid Form.** The above referenced Contract Documents are hereby amended as described below:

Changes to Specifications:

None.

Changes to Drawings

A3.1 Sheet DT-3 **MISCELLANEOUS DETAILS:** Detail 4, Change the depth of stone backfill to 3".

Other Clarifications

The following questions have been asked during the bid period:

Q1: Are there any local permits, Building Permit, Construction Permit, etc. that is required for this project?

The City of Leeds requires a Building Permit. Contractors will need to contact the City of Leeds Inspection Services to obtain the permit and fees.

Q2. Will a Business License be required?

The City of Leeds requires all Contractors and Sub-Contractors have a Business License. Contractors will need to contact the City of Leeds for business license and fees.

ADDENDUM NO. 3
LEEDS WATER WORKS BOARD
WELL NO. 6
JANUARY 16, 2018
Page 2 of 2

The above changes shall be incorporated into the Contract Documents for the above referenced project. The bidder must acknowledge receipt of this Addendum on Page 1 of the Bid Form.

Additional Attachments

None.

END OF ADDENDUM NO. 3
