



WALTER SCHOEL ENGINEERING COMPANY, INC.  
1001 22nd Street South • Birmingham, Alabama 35205  
P 205-323-6166 • F 205-328-2252 • schoel.com

## MEMORANDUM

---

**TO: Bidders**

**FROM: Andrew Phillips**

**DATE: November 30, 2018**

**SUBJECT: Addendum No. 3**

---

Please verify that you have received Addendum No. 3 and taken the proposed modifications into account. The following revisions are part of Addendum No. 3 and should be incorporated into the construction documents;

### **Plan Revisions – Industrial Water Main**

1. Sheet C-201- Revised notes, modified 12" connection at Powell Avenue and added an additional gate valve per BWWB's requirements.
2. Sheet C-202 – Revised meter and double check valve sizes (12' to 10"), Added (3) 2" underground conduits for SCADA and Siemens flow meter.
3. Sheets C-202 - C-208- Revised notes per BWWB comments and added additional gate valves.
4. Sheet C-208- Revised layout plan to reflect the 4" well water line from the well pump house to the Steam Plant
5. Sheet C-305- Gate valve detail was added to the details sheet
6. Sheet E-121- Revised to reflect BWWB SCADA Panel
7. Sheet PP-121- Revised to reflect the 10" pipe entering Central Utility Plant 3.



**Project Manual Revisions**

1. Revised Unit Prices
2. Revised Water Distribution Specification 33 11 00
3. Revised PELA Driller Specifications

ALL BIDS ARE DUE BY 2:00 PM ON DECEMBER 6, 2018.